
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 9/03/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Project STP 2010(088)ES
Highway RM 187
County UVALDE



1-1

                                                                                      
                                                                                      
        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2010(088)ES        CONTROL: 0369-03-028                   
               COUNTY:  UVALDE                                                        
               LETTING: 09/10/2009                                                    
               REFERENCE NO: 0831                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 3-6)                                               ) 
        X  GENERAL NOTES (SH. NO.: 4, 4A THRU 4D)                                     
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        SHEET 4 DELETED NOTE TO CALL THE TEXAS ONE CALL SYSTEM                        
                                                                                      
        SHEET 4A REVISED DUE TO THE CHANGE MADE ABOVE                                 
                                                                                      
        SHEET 4B MODIFIED SECOND PARAGRAPH UNDER ITEM 100                             
                                                                                      
        SHEET 4C AND 4D REVISED DUE TO THE CHANGE MADE ABOVE                          
                                                                                      
        SHEET 5 INCREASED ITEM 502-2001 FROM 8 MO TO 9 MO                             
                                                                                      



1-6

PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2010(088)ES TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 273.740 1

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 14,727.000 2

132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B)

DOLLARS
and CENTS

CY 5,849.000 3

150 2002 BLADING

DOLLARS
and CENTS

HR 84.000 4

164 2035 002 DRILL SEEDING (PERM) (RURAL) (CLAY)
DOLLARS

and CENTS

SY 147,732.000 5

164 2041 002 DRILL SEEDING (TEMP) (WARM)
DOLLARS

and CENTS

SY 147,732.000 6

164 2043 002 DRILL SEEDING (TEMP) (COOL)
DOLLARS

and CENTS

SY 147,732.000 7

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 2,364.000 8

169 2003 002 SOIL RETENTION BLANKETS (CL 1) (TY C)

DOLLARS
and CENTS

SY 1,945.000 9

216 2001 PROOF ROLLING

DOLLARS
and CENTS

HR 12.000 10

247 2371 033 FL BS(CMP IN PLC)(TYA GR 2 OR 4)FNL POS
DOLLARS

and CENTS

CY 15,693.000 11
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251 2005 REWORK BS MTL (TY B) (6") (ORD COMP)
DOLLARS

and CENTS

STA 62.520 12

251 2013 REWORK BS MTL (TY D) (6") (ORD COMP)

DOLLARS
and CENTS

STA 229.880 13

275 2001 CEMENT

DOLLARS
and CENTS

TON 915.900 14

275 2002 CEMENT TREAT (EXIST MATL) (6")

DOLLARS
and CENTS

SY 101,788.000 15

316 2015 ASPH (RC-250)
DOLLARS

and CENTS

GAL 18,013.000 16

316 2245 AGGR(TY-PE GR-3 SAC-B)
DOLLARS

and CENTS

CY 1,001.000 17

316 2250 AGGR(TY-PE GR-5 SAC-B)
DOLLARS

and CENTS

CY 819.000 18

316 2403 ASPH (AC-15P, HFRS-2P, OR CRS-2P)

DOLLARS
and CENTS

GAL 54,038.000 19

316 2570 AGGR (TY-PE GR4 OR TY-PE GR4S) SAC-B

DOLLARS
and CENTS

CY 901.000 20

330 2004 LRA PAV TY-I GR-C

DOLLARS
and CENTS

TON 46.000 21

354 2021 PLANE ASPH CONC PAV(0" TO 2")
DOLLARS

and CENTS

SY 461.000 22

PROPOSAL SHEET
PROJECT STP 2010(088)ES TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 2001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 89.000 23

460 2015 CMP AR (GAL STL DES 3)

DOLLARS
and CENTS

LF 352.000 24

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 25

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 9.000 26

506 2002 011 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 1,200.000 27

506 2009 011 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 1,200.000 28

506 2016 011 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 400.000 29

506 2019 011 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 400.000 30

506 2026 011 FRNT END LOADER WORK (ERSN & SEDM 
CONT)

DOLLARS
and CENTS

HR 57.000 31

510 2001 ONE-WAY TRAFFIC CONTROL

DOLLARS
and CENTS

HR 800.000 32

PROPOSAL SHEET
PROJECT STP 2010(088)ES TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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530 2012 DRIVEWAYS (SURF TREAT)
DOLLARS

and CENTS

SY 1,292.000 33

540 2001 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 400.000 34

540 2005 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 2.000 35

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 2.000 36

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 8.000 37

644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG
DOLLARS

and CENTS

EA 11.000 38

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 6.000 39

658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2

DOLLARS
and CENTS

EA 6.000 40

658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP

DOLLARS
and CENTS

EA 28.000 41

658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND

DOLLARS
and CENTS

EA 78.000 42

658 2362 INSTL OM ASSM (OM-2Z)(RCR) GF2
DOLLARS

and CENTS

EA 2.000 43

PROPOSAL SHEET
PROJECT STP 2010(088)ES TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO.
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662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)
DOLLARS

and CENTS

LF 6,630.000 44

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 8,783.000 45

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 4,858.000 46

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 452.000 47

677 2001 ELIM EXT PAV MRK & MRKS ( 4")
DOLLARS

and CENTS

LF 1,000.000 48

730 2002 FULL-WIDTH MOWING
DOLLARS

and CENTS

AC 106.050 49

5049 2003 BIODGRD EROSION CONTROL LOGS (12" 
DIA)

DOLLARS
and CENTS

LF 880.000 50

8251 2006 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 59,176.000 51

8251 2015 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 6,630.000 52

8251 2018 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 8,783.000 53
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8251 2033 PAVEMENT SEALER  4"
DOLLARS

and CENTS

LF 74,589.000 54

PROPOSAL SHEET
PROJECT STP 2010(088)ES TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES

DEPT
USE

ONLY
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NO
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CODE

S.P.
NO.



Project Number: STP 2010(088)ES Sheet :A 
 
County: Uvalde Control:  0369-03-028 
 
Highway: RM 187 
 
 

**********GENERAL NOTES********** 
 
Grading Requirements For:      Soil   Wet  
Item 247 Flex Base (TY A GR 4)     Constants  Ball 

LL PI PI Mill  
2 ½” 1 ¾” 7/8”   3/4”    3/8”      #4   #40  Max Max Min Max 
--------------------------------------------------------------------------------------------------------------------- 
Percent retained on each sieve 
 -   0    - 10-50      -  45-75  60-85  40 12  6 *45 
 
* The maximum increase in material passing the no. 40 sieve shall not exceed 20. 
 
Min. Compressive 
Strength, psi 
 
Lateral Pressure   0 psi     35 
Lateral Pressure 15 psi   175 
 
======================= Compaction Requirements ======================== 
 

Item   Material  Course   Density 
247   Flex Base  All   100  % Minimum 

 
=========================== Basis of Estimate =========================== 
  
Item  Description   Rate/Area          Quant-Unit 
150         BLADING                                     * AS REQUIRED                     84    HR 
216         ROLLING (PROOF)                            2 HR/MI.                           12     HR 
247         FL BS (CIP)(TY A  GR 4)          See Typical Sections              15,693   CY    
510        ONE-WAY TRAF CONTL            AS REQUIRED                      800   HR 
275        CEMENT                                  18 LBS/SY @ 101,788 SY        915.9  TON 
 

*The Item “BLADING” has been set up to tie existing ditches to the proposed roadway and 
ditches around rock gabions after construction, and also for work around structures. 

 
====================== Asphalt Concrete Pavement ======================== 
 
Type  Location  Depth  Rate/Area   Quant-Tons 
 
LRA     Full Rdwy     2”                   461 SY                                    46 TONS 
                         Width 
 
======================== Surface Treatment Data ========================= 

 General Notes Sheet A 



Project Number: STP 2010(088)ES Sheet :B 
 
County: Uvalde Control:  0369-03-028 
 
Highway: RM 187 
 
 
 
Description                                           1st  Course 
  Area                                                       90,062 SY 
  asph--type                                               RC-250 
  asph--rate(gal/sy)                           0.20/1 = 18,013 Gals 
  aggr--type/gr                                       Ty PE/Gr 5 SAC-B 
  aggr--rate(cy/sy)                              1/ 110 = 819 CY                             
 
 
    Description                                  2nd Course                 3rd Course 
  Area                                                 90,062 SY                    90,062 SY 
  asph--type                                        AC 15-P, HFRS-2P OR CRS-2P 
  asph--rate(gal/sy)                    0.32/1 =  28,820 Gal         0.28/1 = 25,218 Gal 
  aggr--type/gr                           Ty PE/Gr 3 SAC-B            Ty PE/Gr 4 SAC-B 
  aggr--rate(cy/sy)                       1/ 90 = 1001 CY                 1/100 = 901 CY 
 
Note: Asphalt rates & quantities shown for 2nd and 3rd courses were calculated based on use of 
AC Asphalt. 
 

 To better fit field conditions, the cross sections may be varied when approved. 
 

 If there are waste areas or material source areas, follow the Texas Aggregate Quarry and Pit 
Safety Act requirements. 
 

 Any materials removed and not reused and determined to be salvageable shall be stored within 
the project limits at an approved location or delivered undamaged to the storage yard as directed.  
Properly dispose unsalvageable materials in accordance with local, state, and federal regulations.  
Deface traffic signs so that they will not reappear in public as signs. 
 

 Any sign panels that are adjusted or removed and replaced, shall be done the same workday 
unless otherwise approved. 

  
 Hurricane Evacuation 
  
 Hurricane Season is from June 1 thru November 30. As the closest metropolitan city inland from 

the Texas Coast, the City of San Antonio is a major shelter destination during mandatory 
hurricane evacuations. As such, planned work zone lane or road closures may be restricted 
and/or suspended during mandatory hurricane evacuation operations. The District will coordinate 
these restrictions at a minimum H-120 from any projected impact to the Texas Coast. 

  
 No time charges will be made if the Engineer determines that work on the project was impacted 

by the hurricane. 
  

 General Notes Sheet B 



Project Number: STP 2010(088)ES Sheet :C 
 
County: Uvalde Control:  0369-03-028 
 
Highway: RM 187 
 
 

 The Engineer may order changes in the Traffic Control Plan to accommodate evacuation traffic, 
and may suspend the work, all or in part, to ensure timely completion of this work. All work to 
implement changes in the Traffic Control Plan will be paid through existing bid prices or through 
Item 9.5, Force Account. However, the Department will not entertain any request for delay 
damages, loss of efficiency that may be attributed to the restriction or suspension of road or lane 
closures, or to changes in the Traffic Control Plan. 
 
--Item 5-- 

 Reference all existing striping and other pavement markings to allow these markings to be re-
established.  Ensure the markings (lane lines, edge lines, ramp gores, etc.) are in line with signs, 
TMS arrows, etc. located on overhead sign supports. 
 

 Prior to letting, bidders may obtain a free computer diskette or a computerized transfer of files 
(from the Engineer's office) that contains the earthwork information.  If copies of the cross-
sections in addition to, or instead of, the CD are requested, they will be available at the 
Engineer's office for borrowing by copying companies at the bidder's expense. 
 

 When working near aerial electrical lines or utility poles, comply with Federal, State and local 
regulations.  For electrical lines and poles shown in the plans, if the lines need to be de-energized 
or if poles need to be braced, contact the electrical company.  Work pertaining to de-energizing 
lines, bracing poles and other protective measures will not be paid by TxDOT. 
 

 Prevention of Migratory Bird Nesting 
 

 It is anticipated that migratory birds, a protected group of species, may try to nest on bridges, 
culverts, vegetation, or gravel substrate, at any time of the year.  The preferred nesting season for 
migratory birds is from February 15 through October 1.  When practicable, schedule construction 
operations outside of the preferred nesting season.  Otherwise, nests containing migratory birds 
must be avoided and no work will be performed in the nesting areas until the young birds have 
fledged. 
 

 Structures 
 

 Bridge and culvert construction operations can not begin until swallow nesting prevention is 
implemented, until after October 1 if it’s determined that swallow nesting is actively occurring, 
or until it’s determined swallow nests have been abandoned.  If the State installed nesting 
deterrent on the bridges and culverts, maintain the existing nesting deterrent to prevent swallow 
nesting until October 1 or completion of the bridge and culvert work, whichever occurs earlier.  
If new nests are built and occupied after the beginning of the work, do not perform work that can 
interfere with or discourage swallows from returning to their nests.  Prevention of swallow 
nesting can be performed by one of the following methods: 
 

 General Notes Sheet C 



Project Number: STP 2010(088)ES Sheet :D 
 
County: Uvalde Control:  0369-03-028 
 
Highway: RM 187 
 
 

 1.  By February 15 begin the removal of any existing mud nests and all other mud placed by 
swallows for the construction of nests on any portion of the bridge and culverts.  The Engineer 
will inspect the bridges and culverts for nest building activity.  If swallows begin nest building, 
scrape or wash down all nest sites.  Perform these activities daily unless the Engineer determines 
the need to do this work more frequently.  Remove nests and mud through October 1 or until 
bridge and culvert construction operations are completed. 
 

 2.  By February 15 place a nesting deterrent (which prevents access to the bridge and culvert by 
swallows) on the entire bridge (except deck and railing) and culverts. 
 

 No extension of time or compensation payment will be granted for a delay or suspension of work 
caused by nesting swallows.  This work is subsidiary to the various bid items. 
 

 --Item 6-- 
 Show the stockpile lot and/or sub lot numbers on all tickets for all materials. 
  
 --Item 7-- 
 The project’s total disturbed area is    54.82   Acres.  The disturbed area in all project locations 

and Contractor project specific locations (PSL’s), within 1 mile of the project limits, will further 
establish the authorization requirements for storm water discharges.  The department will obtain 
an authorization to discharge storm water from the Texas Commission on Environmental Quality 
(TCEQ) for the construction activities shown on the plans.  Obtain any required authorization 
from the TCEQ for any PSL’s on or off the ROW.  When the total area disturbed on the project 
and PSL’s within 1 mile of the project exceeds 5 acres, provide a copy of the Contractor NOI for 
PSL’s to the Engineer (to the appropriate MS4 operator when the project is on an off-state 
system route). 

  
Notify the Engineer of the disturbed acreage within one (1) mile of the project limits.  Obtain 
authorization from the TCEQ for Contractor PSL’s for construction support activities on or off 
ROW. 
 
--Item 8-- 

 Working days will be computed and charged in accordance with Article 8.3.A. 4: Standard work 
week. 
 

 The number of working days and interim milestones, if any, were calculated using a conceptual 
time determination schedule that assumes generic resources, production rates, sequences of 
construction and average weather conditions based on historic data.  If requested, the Engineer 
will supply bidders a CD of the time determination schedule compatible with Primavera Project 
Planner software.  The time determination schedule is provided for informational use only and is 
not intended for bidding or construction purposes.  If the schedule is used for bidding or 
construction purposes, the bidder accepts the schedule and assumes the responsibility for 
verifying all aspects of the schedule. The department will not adjust the number of working days 
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Project Number: STP 2010(088)ES Sheet :E 
 
County: Uvalde Control:  0369-03-028 
 
Highway: RM 187 
 
 
and milestones, if any, due to differences in opinion regarding any assumptions made in the 
preparation of the schedule or for errors, omissions or discrepancies found in the schedule. 

  
--Item 100-- 

 Begin clearing operations after trees and other areas of vegetation to be protected have been 
identified and approved.  Install fencing around features to be protected as shown in the plans or 
directed.  Coordinate all right of way clearing operations with the SW3P. 
 

 Trim and remove brush and trees in order to construct the project or to provide a horizontal 
clearance of approximately 2 feet inside the right of way line and a vertical clearance of at least 
12 feet.  Obtain approval for proposed method of tree and brush trimming and removal.  Vertical 
flailing equipment is not allowed.  Treat damaged or cut branches, roots and/or stumps of all oak 
trees with a commercial tree wound dressing.  Disinfect all pruning tools with a solution of 70% 
alcohol before moving from one tree to another.  Unless otherwise approved remove all resulting 
vegetative debris from the ROW within 24 hours.  The Engineer can stop all construction 
operations if the dressing, cut and removal requirements are not followed. 
 
--Item 110-- 

 Where excavation extends beyond a right of way fence, remove and replace the fence to a 
comparable condition this work is subsidiary to the various bid items. 
 

 --Item 164-- 
 Drill seeding of permanent grasses requires the use of approved grass seeding equipment capable 

of properly storing and metering the release of small seeds (such as Bermuda grass) separately 
from fluffy type seeds (such as bluestems).  Equipment manufactured for planting grain crops is 
acceptable for planting temporary cool season seeds, but not for planting the permanent seed 
mix. 
 

 When drill seeding is required, cultivate the area to a depth of 4 in. after the fertilizer has been 
applied and before placing the seed. 
 

 If performing a permanent seeding in an area with established temporary grass cover and 
mowing is performed instead of tilling, seed and fertilizer may be distributed simultaneously 
during “Broadcast Seeding” operations, provided each component is applied at the specified rate. 

  
--Item 168-- 
Apply vegetative watering as needed to supplement natural rainfall during the vegetation 
establishment period. Drought or other environmental conditions, as determined by the Engineer, 
may require the application of supplemental irrigation to be between the hours of 6PM and 8AM. 
 

 --Item 169-- 
Do not use soil retention blankets made from carpet backing material. 
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Project Number: STP 2010(088)ES Sheet :F 
 
County: Uvalde Control:  0369-03-028 
 
Highway: RM 187 
 
 

 --Item 247-- 
 For this project, the Ride test will be taken at least 10 days after placement of the prime coat.   

 
The IRI requirement for this project is 110 in. per mile. 
 
---Item 302-- 

 Previously tested aggregates found to contain excessive quantities of dust (more than 0.5 percent 
passing the No. 40 sieve) during pre-coating, stockpiling or hauling operations, may be rejected.  
Use Test Method Tex-200-F, Part I for testing. 

  
 Pre-coated Aggregate Type PE shall consist of crushed slag, crushed stone or natural limestone 

rock asphalt. 
 

 The Engineer will utilize the Ignition Oven Method (Tex 236-F) for aggregate gradation, with 
the option of utilizing belt or vacuum extraction gradation in the event the ignition oven 
malfunctions. 
 
--Item 316-- 

 When using latex asphalt, avoid drifting of asphalt onto traffic and adjacent properties. 
 

 Asphalt season will be year around, but meet sections 316.4.D.1 through 3. 
  
 If the aggregates to be precoated are found to have stripping characteristics, addition of lime 

slurry may be required.  If required, add lime (meeting Item 263) to the aggregate at the rate of 
1% lime by weight of aggregate in slurry form at the cold feed.  If approved, the lime slurry may 
be added at the stockpile, but not more than 24 hours in advance of use.  The work is subsidiary 
to this Item. 
 

 Ensure that the asphalt for pre-coating the aggregate and the asphalt used for the surface 
treatment will not result in a reaction that may adversely affect the bonding of the aggregate and 
asphalt during the surface treatment operation. 
 

 Do not add bag house fines in the production of precoated material. 
  
 Aggregates used for the final surface shall have a Flakiness Index not to exceed 15 and shall be 

subjected to 5 cycles of the Soundness Test in accordance with Test Method Tex-411-A.  The 
percent loss shall not be greater than 30 when magnesium sulfate is used.  This test will not 
apply to blends with crushed trap rock, crushed rhyolite, crushed limestone rock asphalt or 
lightweight aggregate. 

  
--Item 330-- 

 The asphalt plant shall have truck scales as defined in Item 520. Give three weight tickets 
bearing the date, the truck number, and the gross, net & tare weights to the truck driver, for the 
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Project Number: STP 2010(088)ES Sheet :G 
 
County: Uvalde Control:  0369-03-028 
 
Highway: RM 187 
 
 
State inspector at the spreading and finishing operation.  Trucks may be required to weigh on 
public scales or portable platform scales to verify the weight of the ticket. 

  
 Use trap rock or crushed slag as the special aggregate for LRA. 
  
 If LRA is stockpiled where it might get contaminated with foreign materials, the bottom of the 

stockpile can not be used. A set of standard truck scales will be used to determine the quantity of 
contaminated material that will be deducted.  Unless approved, do not stockpile LRA more than 
10 days prior to lay-down operations. 

  
The fluxing material shall be either an emulsified combination of asphalt and softening agent 
added individually (the softening agent may also be an emulsion), or a material meeting the 
requirements of Item “Asphalt’s, Oils and Emulsions”.  The material(s) selected shall be 
approved. 
 
--Item 354-- 

 Planed material shall be stockpiled at a location within the project limits as approved by the 
Engineer. 
 

 Take precaution to avoid damage to existing concrete deck and joints.  Repair any damage as 
approved.   
 
--Item 421-- 

 Use an automated ticket that contains the same information as TxDOT's ticket.  Submit the ticket 
for approval prior to use.  The concrete producer will contact the District Laboratory or the 
Engineer’s Office (outside the San Antonio area) to inform TxDOT of scheduled structural 
concrete batching.  Structural concrete includes bridge drill shafts, columns, caps, abutments, 
deck or top slabs of direct traffic culverts. 

  
Air-entrained concrete is not required. 
 
--Item 432-- 

 In areas where guard fence posts are to be placed in riprap, the riprap shall have an 18 inch +/-
blocked out area (round or square). 

  
 Match the slope of the Riprap (Mow Strip) to the slope of the adjacent roadway. 
  

--Item 500-- 
 "Materials on Hand" payments will not be considered in determining percentages for 

mobilization payments. 
  

--Item 502-- 
 Place standard markings no later than 14 days after surface treatment operations are completed. 
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Project Number: STP 2010(088)ES Sheet :H 
 
County: Uvalde Control:  0369-03-028 
 
Highway: RM 187 
 
 
 

 When advanced warning flashing arrow panels and/or changeable message sign is specified, 
have one standby unit in good condition at the job site. 

  
 Treat the pavement drop-offs as shown in the TCP. 

 
 After written notification, the time frame to provide properly maintained signs and barricades 

before considered in non-compliance is 48 hours from receipt of the notification. 
 

 Moving an existing sign to a temporary location is subsidiary to this Item.  Installations with 
permanent supports at permanent locations will be paid for under the applicable bid item (s). 
 

 Avoid placing stockpiles within the roadway’s horizontal clear zone.  If a stockpile is placed 
within the clear zone, address in accordance with the MUTCD. 
 

 Do not place barricades, signs, or any other traffic control devices where they interfere with sight 
distance at driveways or side streets. 

  
 In addition to providing a Contractor's Responsible Person and a phone number for emergency 

contact, have and employee(s) available to respond on the project for emergencies and for taking 
corrective measures within 2 hours or within a reasonable time frame as specified by the 
Engineer. 

  
--Item 510-- 

 The length of the one-way traffic control section is limited to approximately 2 miles. 
 
--Item 540-- 

 MBGF posts shall be round with domed tops, and not painted.  If 10 or less timber posts are 
needed, they may be purchased locally and will be accepted by visual inspection. 
 

 Guard fence posts placed in proposed and/or existing areas of riprap, sidewalks or other concrete 
shall have an 18 inch +/- (square or round) block out in the concrete.  After the posts are 
installed, the blocked out area shall be topped off with 4 inches of low strength grout/mortar 
consisting of about 1 sack of cement per cubic yard of mix. 
 
--Item 585-- 
Use Surface Test Type A to evaluate ride quality of travel lanes only in the areas receiving the 
LRA. 

  
--Item 666 & 8251-- 

  If TY II material is used (vs. an acrylic or epoxy) as the sealer for the TY I markings, place the 
TY II a minimum of 14 calendar days (to provide adequate curing) before placing the TY I 
markings. 
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--Item 672-- 

 Place all adhesive material directly from the heated dispenser to the pavement.  Do not use 
portable or non-heated containers.  Use adhesive of sufficient thickness so that when the marker 
is pressed into the adhesive, 1/8" or more adhesive will remain under 100% of the marker.  The 
adhesive should extend not less than 1/2" but not more than 1 1/2" beyond the perimeter of the 
marker. 
 
--Item 677-- 

 Obtain approval before using the mechanical method for the elimination of existing 
thermoplastic pavement markings. 
 

 --Item 730-- 
 Mow full-width and hand trim the right of way, including newly seeded or sodded areas, when 

vegetation reaches a height of 16” or when directed. Removal of brush sprouts growing within 
guardrail, concrete barriers or at other locations where mowing or hand trimming is done within 
the limits of construction is required and subsidiary to this item. Mowing may be required more 
often in newly sodded or seeded areas than in other parts of the project because of the 
supplemental irrigation these areas receive and the resulting weed growth. Coordinate mowing to 
avoid rutting or compaction of the soil when mowing where supplemental irrigation is being 
used. Use mowing equipment that will not adversely affect soil retention blankets or mulches 
that have been applied. Work performed under this item does not replace the mowing required 
when placing permanent seeding in an area that has established temporary seeding as described 
in Article 164.3, Construction. 
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